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» S 7 ~—(¥)— DUAL ENTRY PHASE

=) SINGLE ENTRY PHASE
=z

wn< ~- (%) -~ PEDESTRIAN PHASE

I
= NUMBER REFERS TO ASSOCIATED
= * PHAgE £ FOR PHASES 1, 2, 5, & 6 IN THE PHASE DESIGNATION
Ll

DIAGRAM SHOWN AT THE LEFT, THE FOLLOWING PHASE
SEQUENCE SHALL BE FOLLOWED DURING STAGES 2 AND 4:
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TEMPORARY PHASE DESIGNATION DIAGRAM

TEMPORARY EMERGENCY VEHICLE
PREEMPTION SEQUENCE
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% CONSTRUCTION NOTES:
(1) TEMPORARY RADIO INTERCONNECT SHALL NOT BE REMOVED
UNTIL FIBER INTERCONNECT TO 135TH STREET AND 131ST
""" (5) e[ >[o] STREET INTERSECTIONS ARE INSTALLED AND OPERATIONAL.
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(2) BAG AND DEACTIVATE SIGNAL SECTION DURING STAGES 2, 3,

& US ROUTE 45 4 AND FINAL GEOMETRICS
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100 S. WACKER DR.
CHICAGO IL, 60606
TEL (312)>-939-1000

FAX (312)-939-4198
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TEMPORARY EMERGENCY VEHICLE PREEMPTORS ._._ @
EMERGENCY
VEHICLE 3 4 5 6 al¥ @_
PREEMPTORS 2(R RESTORATION OF WORK AREA, RESTORATION OF THE TRAFFIC SIGNAL
WORK AREA SHALL BE INCIDENTAL TO THE RELATED PAY ITEM SUCH AS
MOVEMENT _J i H’ FOUNDATION, CONDUIT, HANDHOLE, TRENCH AND BACKFILL, ETC.. AND
—_— ‘ NO EXTRA COMPENSATION SHALL BE ALLOWED. ALL ROADWAY SURFACES
SUCH AS SHOULDERS, MEDIANS, SIDEWALKS, PAVEMENT, ETC. SHALL
BE REPLACED IN KIND. ALL DAMAGE TO MOWED LAWNS SHALL BE
1.0.0.T. Y £ REPLACED WITH AN APPROVED SOD, AND ALL DAMAGE TO UNMOWED
TRAFFIC SIGNAL INSTALLATION TOTAL v FIELDS SHALL BE SEEDED IN ACCORDANCE WITH STANDARD
ELECTRICAL SERVICE REQUIREMENTS WATTAGE *_CZ) SPECIFICATIONS 252 AND 250 RESPECTIVELY.
WATTAGE
TYPE NO. OF LAMPS INCAND. LED 7_OPERATION P
SIGNAL (RED) 16 17 0.50 136.0 m (5)
(YELLOW) 16 25 0.25 100.0 0
(GREEN) 16 15 0.25 60.0
ARROW 8 12 0.10 9.6 TEMPORARY RADIO o)
PED. SIGNAL 2 25 1.00 50.0 INTERCONNECT E B
CONTROLLER 1 100 1.00 100.0
ILLUM. SIGN -~ 25 0.05 0.0 TO 135TH STREET ~ §
VIDEO SYSTEM 1 150 1.00 150.0 D=
FLASHER 55 050 TEMPORARY RADIO 8 E
ENERGY COST TO: TOTAL=| 605.6 INTERCONNECT
TO 131ST STREET
66.7% CARL SANDBURG H.S.
13300 SOUTH LAGRANGE RD. TEMPORARY CABLE PLAN -
33.37 VILLAGE OF ORLAND PARK STAGE 2,3,4 & FINAL GEOMETRICS THE TRAFFIC SIGNAL CONTROLLER EQUIPMENT FOR THIS PROJECT
14700 SOUTH RAVINIA AVE. SHALL BE "EAGLE” TO MATCH THE EXISTING ADJACENT SYSTEM.
ENERGY SUPPLY: CONTACT: __KATHRYN SUGRUE
PHONE: (708) 235-2337
COMPANY: _ COMMONWEALTH EDISON
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